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Statemeni of Work

L. Work Assignment Title: Collaborative Evaluntion/Validation of Low-Cost Volanle
Organic Compound Passive Sampling Methods
Contractor Name: Eastern Research Group
Contract #: EP-D-11-006
WAH: 4-05
WADN: Shaibpl Mukerjee, Ph.D. 919-541-1865
Alt WAM: Eben Thoma Ph.1). 919-541-7969

I Background

This work assipnment (WA) is a continuation of WA 3-09 (same title as this WA), Contract EP-
D-11-006. Background information is presented in WA 3-09 and the EPA-approved Category
1T QAPP. (QAPP title: *Collaborative Evaluation of a Low-Cost Volatile Organic Compound
Passive Sampling Method and Loboratory Intercomparison™) The focus of this WA is 1o
continue to conduct monitoring and analysis using passive sorbent ('S) tubes to evalunie EPA
Draft Methed 325 A/B. This RARE/Regional Method project involves a team of EPA Regions
(Regions 3, 3, 6, 8), ORD (NERL, NRMRL), NEIC, and OAQPS that deploys Carbopack X P5
tubes (in duplicates) downwind of select VOC sources at fence-line locations around the country.
Field sampling will take place for up to one year in each participating region, with up 1o a two-
week sample exposure collected during cach observation, The Category 1T QAP for this WA
has been approved by EPA on 09/12/2013 and is being followed. The purpose of this WA s to:

1. Provide lab analysis of samples generated from the EPA Regions and laboratory round
robin studies as per the EPA-approved Category 111 QAP for this project.

2. Shor-form report of all data, Chain of custody, and QA measures analyzed in appropriate
clectronic format databases (MS Access and Excel).

111,  Description and Tasks:

Task #1: Management and Work Plan
The Contractor shall plan for technical conference calls on an as-needed basis to brief the WA

COR and EPA tcam on progress or issues to complete each task. The contractor shall prepare 2
work plan deseribing the technieal approach for each of the tasks in this work assignment. In
addition the Contractor shall provide o cost and labor estimate for the total work assignment and
the cost and labor required to complete each of the WA tasks. The Contractor shall provide
monthly reports to the EPA WA COR as required by the contract deliverables and must contain a
summary of technical progress and WA resource use (lnbor and cost) information as required by
the contract.

Tosk 1 Deliverables:
1. Work Flan
2. Monthly Progress Reports



Task #2: Purchase of any additional P5S tubes and modification of QAPP

The Contractor shall provide ndditional PS {Carbopack X sorbent) tubes for study, beyond those
already provided in WA 3-09. (The number of additional tubes to be ordered will be determined
by the EPA WA COR in consultation with the Controctor.) Upon receipt of any changes to
sampling schedule and/or location, the Contractor shall modify the Category 111 QAPP os
addendums or provide o completed deviation report.

Task 2 Deliverables:
I. Maodified Category 111 QAPP or deviation report as needed for monitoring and analysis,

Task #3: Analysis of PS tubes and database of analytical results and round robin lab
analyscs

The Contractor shall conduct lab analysis of samples from EPA Regions following the EPA
Draft Method 325 analytical method and EPA-opproved Cotegory 111 QAPP for this project
{OAPP title: “Collaborative Evaluation of o Low-Cost Volatile Organiec Compound Passive
Sampling Method and Laboratory Intercomparison”™). Labs employed shall be determined from
the letter report on round robin lab results in WA 2-03 of this contract. Round robin analysis
shall be performed prior to or during analysis of the study as per Table 3-1 of approved QAPP.
(The number of analvses will be determined by the EPA WA COR in consultation with the
Contractor.) The Contractor shall report all results from the inmegrated study in electronic format
databases only (MS Access and Excel). Databases shall include results from this study (this
WA) and Philadelphia Passive Sampler Method Study.

Task 3 Deliverables:
1. Datsbase of final, QA-ed samples analyzed, QA metrics, and chain of custody forms,
ineluding round robin analyses (MS Access and Excel formats).

1IV. QA Requircmenis:

Calibrations of seientific instruments shall be performed under the EPA-approved Category 111
QAPP “Collaborative Evaluation of a Low-Cost Volatile Organic Compound Passive Sampling
Methoed and Loboratory Intercomparison™ including existing Standard Operating Procedures.
Standard “good luboratary practices” for maintaining notebooks shall be employed. Any
notebooks shall be provided to EPA in electronic format.

Y. Deliverables:

Task Activity Date Comments

| Work Plan 20 doys afler effective | NA
date of WA

By the 15" of the

Provide Monthly Progress Reports :
following month

Modify existing QAPP or provide e nsedid NA
deviation report(s)

e




3 | Short-form report of final, QA-ed ficld
sampling /round robin data in
appropriate electronic format dotnbases
(MS Access and Excel formats).

MONTHLY

Monthly updates
of final, QA-ed
database required
lor spatial/fence-
line data analysis
to proceed

V1. Reporting Requircmenis:

The Contractor shall provide monthly progress reports in occordance with the terms of the
contruct, The Contrctor shall submit work products in electronic as well as hard copy form. In
addition, the Controctor shall deliver to the WAM each draft and final report in electronic format
that is readable by windows-based word-processing (Microsoft Word), graphics (Microsofl
PowerPoint), spreadsheet (Excel), and dotabase (Access) programs. The Contractor shall also

provide ¢lectronic copies of reports in I'DF format.




